TECHNICAL WORK NIAY NOT BEGIN PRIOR TO L0 APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

NASS- AMENDMENT

TA
QSS Group. Inc. 99124 é é

928 - 288- g0-14 -89 FYOO

TASK TITLE: {NTE 80 characters; include Project name)

Microaltimeter NTGSE Software Development

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) OATE MAIL PHONE
CODE

e/ (00 e
Jan McGarry 9@"\ /bé“/‘?{ 2/2‘” 920.3 | 920.3| 301-614-5867
v -

BRANCH HEAD DATE / CODE PHONE
-7 Q )\)v
John J. Degnan 7}{/1/« W 920.3 | 301-614-5860

ONTRACTING OFFICER'S FECHNICAL REPRESENTATIVE (COTR] DATE cope PHONE
,‘/
%?obert s. Lebair, or.  Alldeacss. (4 W 2/25 Jpo 560 301-286-6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. ' DESIGNATED FAM:

‘fF YES, NEED CODE 303 CONCURRENCE NEXT 8LOCK)

{ X] NO
The contractor shali vdemlfy and explain the reason forany deiatlns, xptlons, {To be , i ‘by Cont .ot »
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: FEB 2 8 ZUDB

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [ X]NO [ 1YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ } NO { ] YES [ X]NA

Government Furnished Property/FaéiIities: [ X]NO [ ] YES -- SEE UST OF GFP {offsite only) / FACILITIES (onsite only)

Onsite Performance: [ 1 NO [ X]YES If yes: [ ] TOTAL [ X ] PARTIAL
If partial, indicate onsite work in SOW by asterisk {*)

Surveillance Plan Attached: [ X}NO [ 1 YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be February 28, 2000

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentiye Fee Plan)

__No.1 — No.2 __No.3 W Noa __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Officer)
The target cost of this task order is $ 16,300
The target fee of this task orderis § 1,060
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 17,360

The maximum fee is $ 1,549 .
The minimum fee is $0.

TASK ASSIGNMENT 1S ISSUED ACCORDING TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND RERORTS™ EL‘ZABETH ’ U

AL/)J?;Q/W/Z: 4/S /L0 CONTRACTING OFFICER

TRACTI

AUTHORIZED SIGNATURE DATE

GEFC FORM 703-1845 12/98 (QLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONYRACYOR, CONTRACTING OFFICER, COYR, COODE 303. RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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NASA/GODDARD SPACE FLIGHT CENTER

REQUESTFOR TASK PLAN / TASK ORDER

QSS Group, Inc. 99124 2

Applicable paragraphs from contract Statement of Work: Fu ne -\—\m 31’_

STATEMENT OF WORK: {Continue on blank paper if additionai space is required)

The contractor shall modify the GSFC NTGSE software for the Microaltimeter Project (part of the instrument

Incubator Program). The modifications are to make the NTGSE software a linkable executable so that the internal
workings of the software can be linked to without having to recompile, thus allowing the Microaltimeter Project to
independently develop the flight code needed for this project. Deliverables include the source for this new version

of NTGSE as well as the compiled and linkable version, along with documentation on this version. This documentation
shall include both a description of the NTGSE software as well as how to interface the Microaltimeter software to it.

The contractor shall provide consuitation on the development of the Microaltimeter Project software as it pertains
to the interface with the NTGSE software, as well as to consult on NT-OS related issues.

PERFORMANCE SPECIFICATIONS:

A preliminary version of the modified NTGSE software is to be delivered 4/1/00. Subsequent deliveries will

include modifications to this version as are necessary. By 5/1/00, the MCS-Turbo driver shall be installed and working,
the shared memory instailled and working, along with logging and some display. The contractor is only a part of this
but must support the team's effort to complete this task on time by providing timely consultation as necessary and
modifications to the NTGSE software as necessary. Final delivery of the NTGSE software and documentatlon

shall be provided 8/31/00.

APPLICABLE DOCUMENTS:

None.

TASK END DATE: 8/31/00

MILESTONES/DELIVERABLES AND DATES:

4/1/00 Deliver preliminary "new" form NTGSE software

5/1/00 MCS-Turbo driver installed and working, shared memory installed and working, along with
logging and some display.

8/31/00 Deliver final NTGSE software and documentation

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above deliverables/milestones

Technical: ATR's acceptance of the above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Jan McGarry, Code 920.3, building 33, room F224.

GSFC FORM 703-1845a



